STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 07/ 12/ 17 I'N LAKE COUNTY | N LAKEPORT AT 07/ 13/ 17
CONTRACT NUMBER 01- 0B6904 LAKEPCORT BOULEVARD OVERCRCSSI NG CONTRACT CCDE 'D '
LOCATI ON 01- LAK-29-R41. 4 61 CONTRACT | TEMS
UPGRADE PEDESTRI AN FACI LI TI ES FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%
PROPCSALS | SSUED 12 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF BI DDERS 3 ENG NEERS EST 690, 640. 00 AMOUNT OVER 95, 274. 84 PERCENT OVER EST 13. 80
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 785, 914. 84 1 GRANI TE CONSTRUCT! ON  COMPANY 707 467-4100 CC PREF CLAlI MED
00000089
1324 S STATE STREET FAX 707 467-4143
UKI AH CA 95482
2 796, 254. 84 2 S. T. RHOADES CONSTRUCTI ON, 530 223-9322 SB PREF CLAI MED
I NC. 00930684
8585 COMVERCI AL WAY FAX 530 223-9222 COVPARI SON AMT:
REDDI NG CA 96002 756, 959. 10
3 811, 507. 43 3 GHI LOTTI CONSTRUCTI ON CO. 707 585-1221 CC PREF CLAI MED
I NC. 00644515
246 CGHI LOTTI AVENUE FAX 707 585-1601

SANTA RCSA CA 95407

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



01- 0B6904 Bl D211

01- LAK-29-R PAGE 2

07/ 12/ 17 07/ 13/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACACI A ENVI RONVENTAL COVPCST
SANTA BARBARA CA 813236
ACACI A ENVI RONVENTAL ERCSI ON CONTROL (DRY SEED) (SQFT)
SANTA BARBARA CA 813236
ACACI A ENVI RONMENTAL FI BER ROLLS
SANTA BARBARA CA 813236
ACACI A ENVI RONMVENTAL | NCORPCRATE MATERI ALS
SANTA BARBARA CA 813236
ACACI A ENVI RONVENTAL | TEM 19 (100%
SANTA BARBARA CA 813236
ACACI A ENVI RONVENTAL | TEM 20 (100%
SANTA BARBARA CA 813236
ACACI A ENVI RONMENTAL | TEM 21 (100%
SANTA BARBARA CA 813236
ACACI A ENVI RONMVENTAL | TEM 22 (100%
SANTA BARBARA CA 813236
ACACI A ENVI RONVENTAL | TEM 23 (100%
SANTA BARBARA CA 813236
ACACI A ENVI RONVENTAL STRAW
SANTA BARBARA CA 813236
CHRI SP COVPANY ITEM 1 (76.1%
WOODLAND CA 374600

CONTI NUED ON NEXT PAGE



Bl DDER | D NAME AND ADDRESS

01- 0B6904
01- LAK-29-R
07/ 12/ 17

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 3
07/ 13/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

| TEM 15 (100%

| TEM 3 (4.8%

| TEM 4 (100%

| TEM 43 (100%

| TEM 44 (100%

| TEM 45 (100%

| TEM 5 (100%

| TEM 54 (100%

| TEM 55 (100%

| TEM 56 (100%

| TEM 57 (100%)



Bl DDER | D NAME AND ADDRESS

01- 0B6904
01- LAK-29-R
07/ 12/ 17

L

ST

Bl D211
PAGE 4
07/ 13/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

| TEM 58 (100%

| TEM 59 (100%

| TEM 61 (12.86%

LEAD COWPLI ANCE PLAN

MOBI LI ZATI ON

PAVEMENT MARKER ( NON- REFLECTI VE)

PAVEMENT MARKER ( RETROREFLECTI VE)

REMOVE PAVEMENT MARKER

REMOVE THERMOPLASTI C PAVEMENT MARKI NG

REMOVE THERMOPLASTI C TRAFFI C STRI PE

REMOVE YELLOW THERMO TRAFFI C STRI PE (HAZ WASTE)



01- 0B6904
01- LAK-29-R
07/ 12/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 5
07/ 13/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

ST. FRANCI S ELECTRI C
SAN LEANDRO CA

ST. FRANCI S ELECTRI C
SAN LEANDRO CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

1003811

1003811

983087

983087

TEMPORARY PAVEMENT MARKI NG ( TAPE)

TEMPORARY TRAFFI C STRI PE ( TAPE)

THERMOPLASTI C PAVEMENT MARKI NG

TRAFFI C CONTROL

4" THERMO TRAFFI C STRI PE

4" THERMO TRAFFI C STRI PE ( BROKEN 36-12)

8" THERMO TRAFFI C STRI PE

| TEM 60 (100%

MODI FY EXI STI NG ELECTRI CAL SYSTEM

CHANNELI ZER ( SURFACE MOUNTED)

CONSTRUCTI ON AREA SI GNS



Bl DDER | D NAME AND ADDRESS

01- 0B6904
01- LAK-29-R
07/ 12/ 17

LI' ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 6
07/ 13/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

CONTI NUED ON NEXT PAGE

983087

983087

983087

983087

983087

983087

983087

983087

983087

983087

983087

FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 063"

FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 063"

FURNI SH SI NGLE SHEET ALUM NUM SI GN ( 0. 080"

| TEM 2 (100%

| TEM 46 (100%

| TEM 47 (100%

| TEM 48 (100%

| TEM 49 (100%

| TEM 50 (100%

| TEM 51 (100%

| TEM 52 (100%

FRAMED)

UNFRANED)

UNFRANED)



Bl DDER | D NAME AND ADDRESS

01- 0B6904
01- LAK-29-R
07/ 12/ 17

L

ST

Bl D211
PAGE 7
07/ 13/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

983087

983087

983087

983087

983087

983087

983087

983087

983087

| TEM 6 (100%

| TEM 7 (100%

I TEM 9 (100%

PORTABLE CHANGEABLE MESSAGE SI GN

REMOVE ROADSI DE SI GN

RETROREFLECTI VE SHEETI NG ( TYPE XI)

ROADSI DE SI GN - ONE POST

ROADSI DE SI GN - TWO POST

TEMPORARY ALT CRASH CUSHI ON



01- 0B6904 Bl D211

01- LAK-29-R PAGE 8

07/ 12/ 17 07/ 13/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACACI A ENVI RONVENTAL COVPCST
SANTA BARBARA CA 813236
ACACI A ENVI RONVENTAL ERCSI ON CONTRCL ( DRY SEED)
SANTA BARBARA CA 813236
ACACI A ENVI RONMENTAL FI BER ROLLS
SANTA BARBARA CA 813236
ACACI A ENVI RONMVENTAL | NCORPCRATE MATERI ALS
SANTA BARBARA CA 813236
ACACI A ENVI RONVENTAL | TEM 19 (100%
SANTA BARBARA CA 813236
ACACI A ENVI RONVENTAL | TEM 20 (100%
SANTA BARBARA CA 813236
ACACI A ENVI RONMENTAL | TEM 21 (100%
SANTA BARBARA CA 813236
ACACI A ENVI RONMVENTAL | TEM 22 (100%
SANTA BARBARA CA 813236
ACACI A ENVI RONVENTAL | TEM 23 (100%
SANTA BARBARA CA 813236
ACACI A ENVI RONVENTAL STRAW
SANTA BARBARA CA 813236
CHRI SP CO ITEM 1 (100%
WOODLAND CA 374600

CONTI NUED ON NEXT PAGE



Bl DDER | D NAME AND ADDRESS

01- 0B6904
01- LAK-29-R
07/ 12/ 17

L

ST

Bl D211
PAGE 9
07/ 13/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CHRI SP CO
WOCDLAND CA

CHRI SP CO
WOODLAND CA

CHRI SP CO
WOODLAND CA

CHRI SP CO
WOODLAND CA

CHRI SP CO
WOCDLAND CA

CHRI SP CO
WOODLAND CA

CHRI SP CO
WOODLAND CA

CHRI SP CO
WOODLAND CA

CHRI SP CO
WOCDLAND CA

CHRI SP CO
WOODLAND CA

CHRI SP CO
WOODLAND CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

| TEM 15 (100%

| TEM 3 (6%

| TEM 4 (100%

| TEM 43 (100%

| TEM 44 (100%

| TEM 45 (100%

| TEM 5 (100%

| TEM 54 (100%

| TEM 55 (100%

| TEM 56 (100%

| TEM 57 (100%)



Bl DDER | D NAME AND ADDRESS

01- 0B6904
01- LAK-29-R
07/ 12/ 17

L

ST

Bl D211
PAGE 10
07/ 13/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CHRI SP CO
WOCDLAND CA

CHRI SP CO
WOODLAND CA

CHRI SP CO
WOODLAND CA

CHRI SP CO
WOODLAND CA

CHRI SP CO
WOCDLAND CA

CHRI SP CO
WOODLAND CA

CHRI SP CO
WOODLAND CA

CHRI SP CO
WOODLAND CA

CHRI SP CO
WOCDLAND CA

CHRI SP CO
WOODLAND CA

CHRI SP CO
WOODLAND CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

| TEM 58 (100%

| TEM 59 (100%

| TEM 61 (12%

LEAD PLAN

MOBI LI ZATI ON ( PARTI AL)

PAVEMENT MARKER RETROREFLECTI VE

PAVEMETN MARKER NON REFLECTI VE

REMOVE ELLOW THERMOPLASTI C STRI PE

REMOVE PAVEMENT MARKER

REMOVE THERMOPLASTI C PAVEMENT MARKER

REMOVE THERMOPLASTI C TRAFFI C STRI PE



01- 0B6904
01- LAK-29-R
07/ 12/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 11
07/ 13/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CHRI SP CO
WOCDLAND CA

CHRI SP CO
WOODLAND CA

CHRI SP CO
WOODLAND CA

CHRI SP CO
WOODLAND CA

CHRI SP CO
WOCDLAND CA

CHRI SP CO
WOODLAND CA

CHRI SP CO
WOODLAND CA

HUTCHI NSON ELECTRI CAL
LAKEPCORT CA

HUTCH NSON ELECTRI CAL
LAKEPORT CA

T&S DVBE
ANDERSON CA

T&S DVBE
ANDERSON CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

322720

322720

983087

983087

TEMPORARY PAVEMENT MARKI NG

TEMPORARY TRAFFI C STRI PE

THERMOPLSTI C PAVEMENT MARKI NG

TRAFFI C CONTROL ( PARTI AL)

4" THERMO TRAFFI C STRI PE

4" THERMOPLASTI C TRAFFI C STRI PE ( BROKEN)

8" THERMOPLASTI C TRAFFI C STRI PE

| TEM 60 (100%

MODI FY EXI STI NG ELECTRI CAL SYSTEM

CHANNELI ZER ( SURFACE MOUNTED)

CONSTRUCTI ON AREA SI GNS



01- 0B6904
01- LAK-29-R
07/ 12/ 17

Bl DDER | D NAME AND ADDRESS

ST

OF

LI CENSE NUMBER

Bl D211
PAGE 12
07/ 13/ 17

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 T&S DVBE
ANDERSON

T&S DVBE
ANDERSON

T&S DVBE
ANDERSON

T&S DVBE
ANDERSON

T&S DVBE
ANDERSON

T&S DVBE
ANDERSON

T&S DVBE
ANDERSON

T&S DVBE
ANDERSON

T&S DVBE
ANDERSON

T&S DVBE
ANDERSON

T&S DVBE
ANDERSON

g 2 2 2 2 ¢ g 8 g g ¢

CONTI NUED ON NEXT PAGE

983087

983087

983087

983087

983087

983087

983087

983087

983087

983087

983087

FURNI SH SI NGLE SHEET ALUM . 06

FURNI SH SI NGLE SHEET ALUM . 08

FURNI SH SI NGLE SHEET ALUM SI GN . 06

| TEM 2 (100%

| TEM 3 (6%

| TEM 46 (100%

| TEM 47 (100%

| TEM 48 (100%

| TEM 49 (100%

| TEM 50 (100%

| TEM 51 (100%



01- 0B6904 Bl D211

01- LAK-29-R PAGE 13

07/ 12/ 17 07/ 13/ 17
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 T&S DVBE | TEM 52 (100%
ANDERSON CA 983087
T&S DVBE | TEM 6 (100%
ANDERSON CA 983087
T&S DVBE I TEM 9 (100%
ANDERSON CA 983087
T&S DVBE REMOVE ROADSI DE SI GN
ANDERSON CA 983087
T&S DVBE RETROREFLECTI VE SHEETI NG ( TYPE X)
ANDERSON CA 983087
T&S DVBE ROADSI DE SI GN - TWD POST
ANDERSON CA 983087
T&S DVBE ROADSI DE SI GN- ONE PCST
ANDERSON CA 983087
T&S DVBE TEMPORARY CRASH CUSHI ON SYSTEM
ANDERSON CA 983087
T&S DVBE TRAFFI C CONTROL ( PARTI AL)
ANDERSON CA 983087



01- 0B6904
01- LAK-29-R
07/ 12/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 14
07/ 13/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACACI A ERCSI ON CONTRCL
SANTA BARBARA CA

ACACI A ERCSI ON CONTRCL
SANTA BARBARA CA

ACACI A ERCSI ON CONTROL
SANTA BARBARA CA

ACACI A ERCSI ON CONTROL
SANTA BARBARA CA

ACACI A ERCSI ON CONTRCL
SANTA BARBARA CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

PACI FI C NORTHWEST O L
STOCKTON CA

PACI FI C NORTHWEST O L
STOCKTON CA

CONTI NUED ON NEXT PAGE

813236

813236

813236

813236

813236

374600

374600

374600

374600

705296

705296

| TEM 19 (100%

| TEM 20 (100%

| TEM 21 (100%

| TEM 22 (100%

| TEM 23 (100%

| TEM 15 (100%

| TEM 4345 (100%

| TEM 45 (100%

| TEM 5459 (100%

| TEM 26 (100%

| TEM 27 (100%



01- 0B6904
01- LAK-29-R
07/ 12/ 17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 15
07/ 13/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

SAI NT FRANCI S ELECTRI C
SAN LEANDRO CA

T&S DVBE | NC.
ANDERSON CA

T&S DVBE | NC.
ANDERSON CA

T&S DVBE | NC.
ANDERSON CA

1003811

983087

983087

983087

| TEM 60 (100%

| TEM 2 (100%

| TEM 4652 (100%

| TEM 6 (100%



01- 0B6904 Bl D211

01- LAK- 29- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
07/ 12/ 17 07/13/17
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 285. 00 3, 285. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 12, 285. 00 12, 285. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 75, 000. 00 75, 000. 00
4 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) LF 2,090 2.50 5, 225. 00
5 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) SQFT 240 7.50 1, 800. 00
6 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 330 40. 00 13, 200. 00
7 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUMP SUM 4, 000. 00 4, 000. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) LF 940 30. 00 28, 200. 00
9 033331 TEMPORARY CRASH CUSHI ON SYSTEM EA 1 1, 500. 00 1, 500. 00
10 130100 JOB S| TE MANAGEMENT LS LUMP SUM 5, 000. 00 5. 000. 00
11 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 565. 00 565. 00
12 130570 TEMPORARY COVER SQYD 580 5. 00 2,900. 00
13 130640 TEMPORARY FI BER ROLL LF 700 7.00 4, 900. 00
14 130900 TEMPORARY CONCRETE WASHOUT LS LUVMP SUM 1, 000. 00 1, 000. 00
15 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 960 6. 00 5, 760. 00
STRI PE ( HAZARDOUS WASTE)
16 160110 TEMPORARY HI GH+ VI SI BI LI TY FENCE LF 800 6. 00 4, 800. 00
17 170103 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 15, 000. 00 15, 000. 00
18 190101 ROADVWAY EXCAVATI ON cY 1,120 70. 00 78, 400. 00
19 210210 EROSI ON CONTROL ( DRY SEED) ( SQFT) SQFT 10, 800 .14 1,512. 00
20 210350 FI BER ROLLS LF 900 3.92 3.528. 00
21 210420 STRAW SQFT 10, 800 .30 3. 240. 00
22 210600 COVPOST SOFT 10, 800 .53 5. 724. 00
23 210630 | NCORPORATE MATERI ALS SOFT 10, 800 .21 2. 268. 00
24 260203 CLASS 2 AGGREGATE BASE ( CY) cY 850 120. 00 102, 000. 00
25 390132 HOT M X ASPHALT ( TYPE A) TON 540 175. 00 94, 500. 00
26 391006 ASPHALT BI NDER TON 0.4 650. 00 260. 00
( GEOSYNTHETI C PAVEMENT | NTERLAYER)
27 393004 GEOSYNTHETI C PAVEMENT | NTERLAYER SQYD 350 15. 00 5, 250. 00
(PAVI NG FABRI C)
28 394076 PLACE HOT M X ASPHALT DI KE ( TYPE E) LF 790 6. 00 4,740.00
29 394090 PLACE HOT M X ASPHALT SQYD 52 150. 00 7. 800. 00
(M SCELLANEOUS AREA)
30 397005 TACK COAT TON 0.5 650. 00 325. 00
31 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 180 70. 00 12, 600. 00
32 568062 PEDESTRI AN BARRI CADE EA 1 2, 500. 00 2.500. 00
33 690110 12" CORRUGATED STEEL Pl PE DOAKNDRAI N LF 40 80. 00 3. 200. 00
34 692305 12" ANCHOR ASSEMBLY EA 2 750. 00 1, 500. 00



01- 0B6904 Bl D211

01- LAK- 29- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 17
07/12/ 17 07/13/ 17

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 710138 REMOVE DOWNDRAI N ( EA) EA 1 1, 000. 00 1, 000. 00

36 (F) 721026 ROCK SLOPE PROTECTI ON (NO. 1, METHOD B) cY 2 1, 200. 00 2. 400. 00
(CY)

37 729011 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8) SQYD 3 30. 00 90. 00

38 730070 DETECTABLE WARNI NG SURFACE SQOFT 350 40. 00 14, 000. 00

39 731627 M NOR CONCRETE ( CURB, S| DEWALK AND cY 58 1, 000. 00 58, 000. 00
CURB RAMP)

40 731760 REMOVE CONCRETE CURB AND S| DEWALK ( SQYD) SQYD 77 75. 00 5, 775. 00

41 800001 FENCE (TYPE BW METAL POST) LF 10 150. 00 1, 500. 00

42 803030 REMOVE FENCE ( TYPE BW LF 20 25. 00 500. 00

43 810120 REMOVE PAVEMENT MARKER EA 570 1. 00 570. 00

44 810220 PAVEMENT MARKER ( NON- REFLECTI VE) EA 21 3. 00 63. 00

45 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 52 3. 00 156. 00

46 820250 REMOVE ROADSI DE SI GN EA 14 75. 00 1, 050. 00

47 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 96 9. 90 950. 40
(0. 063" - UNFRANED)

48 820760 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 110 10. 91 1, 200. 10
(0. 080" - UNFRANED)

49 820780 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 63 18. 18 1, 145. 34
(0. 063" - FRAMED)

50 033332 RETROREFLECTI VE SHEETI NG ( TYPE XI) SQFT 220 4.85 1, 067. 00

51 820840 ROADSI DE SI GN - ONE POST EA 14 300. 00 4, 200. 00

52 820850 ROADSI DE SI GN - TWD POST EA 3 600. 00 1, 800. 00

53 033333 CONCRETE BARRI ER ( TYPE 60D- MOD) LF 140 225. 00 31, 500. 00

54 840504 4" THERMOPLASTI C TRAFFI C STRI PE LF 3, 080 .75 2.310. 00

55 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 450 1. 50 675. 00

56 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 1,520 5. 00 7, 600. 00

57 840525 4" THERMOPLASTI C TRAFFI C STRI PE LF 540 .40 216. 00
( BROKEN 36- 12)

58 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 170 1. 00 170. 00

59 846035 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 570 3.00 1, 710. 00

60 872130 MODI FYI NG EXI STI NG ELECTRI CAL SYSTEM LS LUMP SUM 62, 500. 00 62, 500. 00

61 999990 MOBI LI ZATI ON LS LUMP SUM 70, 000. 00 70, 000. 00

TOTAL 785, 914. 84



01- 0B6904 Bl D211

01- LAK-29-R SUMMARY OF REMAI NI NG BI DDERS PAGE 18
07/ 12/ 17 07/ 13/ 17
| TEM SECOND TH RD
Bl D AMOUNT Bl D AMOUNT

1 2,500. 00 2500. 00 3, 285. 00 3285. 00

2 12, 285. 00 12285. 00 12, 285. 00 12285. 00

3 65, 000. 00 65000. 00 78, 000. 00 78000. 00

4 2.50 5225. 00 2.50 5225. 00

5 7.50 1800. 00 7.50 1800. 00

6 40. 00 13200. 00 40. 00 13200. 00

7 6, 000. 00 6000. 00 6, 500. 00 6500. 00

8 42.00 39480. 00 45. 00 42300. 00

9 1, 500. 00 1500. 00 7,500. 00 7500. 00
10 6, 500. 00 6500. 00 5, 000. 00 5000. 00
11 750. 00 750. 00 565. 00 565. 00
12 3.00 1740. 00 6. 00 3480. 00
13 7.00 4900. 00 6. 00 4200. 00
14 2, 000. 00 2000. 00 .03 0.03
15 6. 00 5760. 00 6. 00 5760. 00
16 7.00 5600. 00 6. 00 4800. 00
17 18, 500. 00 18500. 00 8, 000. 00 8000. 00
18 95. 00 106400. 00 100. 00 112000. 00
19 .14 1512. 00 .14 1512. 00
20 3.92 3528. 00 3.92 3528. 00
21 .30 3240. 00 .30 3240. 00
22 .53 5724. 00 .53 5724. 00
23 .21 2268. 00 .21 2268. 00
24 95. 00 80750. 00 100. 00 85000. 00
25 165. 00 89100. 00 200. 00 108000. 00
26 6, 000. 00 2400. 00 1.00 0. 40
27 20. 00 7000. 00 14. 00 4900. 00
28 10. 00 7900. 00 5.40 4266. 00
29 85. 00 4420. 00 85. 00 4420. 00
30 2,500. 00 1250. 00 6, 200. 00 3100. 00
31 30. 00 5400. 00 40. 00 7200. 00
32 250. 00 250. 00 1, 000. 00 1000. 00
33 80. 00 3200. 00 200. 00 8000. 00
34 300. 00 600. 00 350. 00 700. 00
35 400. 00 400. 00 1, 000. 00 1000. 00
36 200. 00 400. 00 1, 000. 00 2000. 00
37 30. 00 90. 00 25.00 75. 00
38 30. 00 10500. 00 25.00 8750. 00
39 1, 150. 00 66700. 00 900. 00 52200. 00




01- 0B6904 Bl D211

01- LAK-29-R SUMMARY OF REMAI NI NG BI DDERS PAGE 19
07/ 12/ 17 07/ 13/ 17
| TEM SECOND TH RD
Bl D AMOUNT Bl D AMOUNT
40 100. 00 7700. 00 100. 00 7700. 00
41 50. 00 500. 00 150. 00 1500. 00
42 20. 00 400. 00 10. 00 200. 00
43 1.00 570. 00 1.00 570. 00
44 3.00 63. 00 3.00 63. 00
45 3.00 156. 00 3.00 156. 00
46 75. 00 1050. 00 75. 00 1050. 00
47 9.90 950. 40 10. 00 960. 00
48 10.91 1200. 10 1.00 110. 00
49 18.18 1145. 34 18. 00 1134. 00
50 4. 85 1067. 00 5. 00 1100. 00
51 300. 00 4200. 00 300. 00 4200. 00
52 600. 00 1800. 00 600. 00 1800. 00
53 300. 00 42000. 00 150. 00 21000. 00
54 .75 2310. 00 .75 2310. 00
55 1.50 675. 00 1.50 675. 00
56 5. 00 7600. 00 5.00 7600. 00
57 .40 216. 00 .40 216. 00
58 1.00 170. 00 1.00 170. 00
59 3.00 1710. 00 3.00 1710. 00
60 50, 000. 00 50000. 00 56, 500. 00 56500. 00
61 75, 000. 00 75000. 00 80, 000. 00 80000. 00

TOT 796, 254. 84 811, 507. 43





